
ITEM

 NO. DESCRIPTION QUANTITY UNIT PRICE TOTAL PRICE UNIT PRICE TOTAL PRICE UNIT PRICE TOTAL PRICE

BASE BID

S. Ellsworth Road Sewer  

1. 8" Sewer Pipe (SDR-35), Trench Per 

Detail on (Plan Sheet 4) 28 LF 250.00$            7,000.00$         450.00$          12,600.00$             61.00$            1,708.00$               258.00 7,224.00$                   

2. 8" Sewer Pipe Plug Per MAG Std Detail 

427 (Plan Sheet 17 & 20) 2 EA 1,000.00$         2,000.00$         32.00$            64.00$                    70.00$            140.00$                  35.00 70.00$                        

3. 5' Diameter Concrete Manhole Per MAG 

Std Detail 420 With 30" Frame & Cover 

Per MAG Std Detail 420-1, 420.2 & 423-

2. (Steps Are Not To Be Installed) 

Corrosion Protection Per Mesa Standards 

& Current List Of Approved Coating 

Systems
1 EA 9,000.00$         9,000.00$         11,000.00$     11,000.00$             14,010.00$     14,010.00$             10,095.00 10,095.00$                 

4. Connect to Existing Sewer (Plan Sheet 

20) 1 LS LUMP SUM 3,000.00$         LUMP SUM 5,300.00$               LUMP SUM 2,800.00$               LUMP SUM 5,480.00$                   

5. 6" Sewer Service Per MAG Std Detail 

440-1, "Type A" with Tap Saddle 46 LF 250.00$            11,500.00$       450.00$          20,700.00$             55.00$            2,530.00$               181.00 8,326.00$                   

6. 6" Sewer Pipe Plug Per MAG Std Detail 

427 (Plan Sheet 16, 17 & 18) 3 EA 1,000.00$         3,000.00$         50.00$            150.00$                  50.00$            150.00$                  841.00 2,523.00$                   

S. Ellsworth Road Water

7. 12" Water Pipe Class 350 Ductile Iron 

Pipe (DIP) and Fittings 106 LF 110.00$            11,660.00$       300.00$          31,800.00$             67.00$            7,102.00$               297.00 31,482.00$                 

8. 8" Water Pipe Class 350 Ductile Iron Pipe 

(DIP) and Fittings 60 LF 80.00$              4,800.00$         205.00$          12,300.00$             74.00$            4,440.00$               121.00 7,260.00$                   

9. 16" Gate Valve VIA Live Insertion W/Box 

& Cover (MAG Detail 391-1 Type C) 1 EA 7,500.00$         7,500.00$         35,000.00$     35,000.00$             20,940.00$     20,940.00$             28,650.00 28,650.00$                 

10. 12" Gate Valve W/Box & Cover (MAG 

Detail 391-1, Type C) 2 EA 3,000.00$         6,000.00$         3,200.00$       6,400.00$               2,860.00$       5,720.00$               3,400.00 6,800.00$                   

11. 8" Gate Valve W/Box & Cover (MAG 

Detail 391-1 Type C) 1 EA 1,500.00$         1,500.00$         1,700.00$       1,700.00$               1,580.00$       1,580.00$               2,040.00 2,040.00$                   

12. 6" Fire Hydrant Complete (MAG Detail 

360-1 & 362) 6 EA 8,700.00$         52,200.00$       12,000.00$     72,000.00$             7,380.00$       44,280.00$             10,050.00 60,300.00$                 

13. 6" D.I.P. Fire Line per COM Std Detail M-

31.07 178 LF 70.00$              12,460.00$       200.00$          35,600.00$             94.00$            16,732.00$             156.00 27,768.00$                 

14. Plug and Curb Stop (MAG Detail 390, 

Type B) 6 EA 2,000.00$         12,000.00$       980.00$          5,880.00$               2,030.00$       12,180.00$             3,475.00 20,850.00$                 

15. Landscape Meter and Service Line Per 

COM Std Details M-49.01, M-49.02, Size 

Per Plan 2 EA 2,500.00$         5,000.00$         7,800.00$       15,600.00$             2,640.00$       5,280.00$               4,590.00 9,180.00$                   

16. Abandon Existing Stub per COM Std 

Detail M-50 3 EA 7,000.00$         21,000.00$       4,800.00$       14,400.00$             418.00$          1,254.00$               300.00 900.00$                      

17. Restrain 16" Ductile Iron Water Line 1 Allowance LUMP SUM 130,000.00$     LUMP SUM 130,000.00$           LUMP SUM 130,000.00$           LUMP SUM 130,000.00$               

18. 2" Water Service Stubs 3 EA 7,500.00$         22,500.00$       7,400.00$       22,200.00$             2,080.00$       6,240.00$               4,400.00 13,200.00$                 
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S. Ellsworth Road Storm Drain

19. 30" Rubber Gasket Reinforced Concrete 

Pipe (RGRCP) and Fittings 3 LF 150.00$            450.00$            850.00$          2,550.00$               227.00$          681.00$                  1,080.00 3,240.00$                   

20. 24" Rubber Gasket Reinforced Concrete 

Pipe (RGRCP) and Fittings 13 LF 95.00$              1,235.00$         395.00$          5,135.00$               113.00$          1,469.00$               345.00 4,485.00$                   

21. 18" Rubber Gasket Reinforced Concrete 

Pipe (RGRCP) and Fittings 121 LF 75.00$              9,075.00$         170.00$          20,570.00$             71.00$            8,591.00$               195.00 23,595.00$                 

22. 8" Drain Pipe (SDR35 PVC) 87 LF 60.00$              5,220.00$         54.00$            4,698.00$               53.00$            4,611.00$               63.00 5,481.00$                   

23. 8" Gate Valve w/Box & Cover (MAG 

Detail 391-1 Type C) 1 EA 1,500.00$         1,500.00$         1,800.00$       1,800.00$               1,550.00$       1,550.00$               2,080.00 2,080.00$                   

24. 8" Storm Drain Pipe Plug Per MAG Std 

Detail 427 

(Sheets 8 & 12) 2 EA 750.00$            1,500.00$         845.00$          1,690.00$               70.00$            140.00$                  340.00 680.00$                      

25. Catch Basin Per COM Std Detail M-64 8 EA 6,000.00$         48,000.00$       3,900.00$       31,200.00$             9,450.00$       75,600.00$             4,225.00 33,800.00$                 

26. 5' Diameter Storm Drain Manhole Base 

Per MAG Std Detail 521. Manhole Shaft 

Per MAG Std Detail 520, 30" Frame & 

Cover Per MAG Std Detail 423-2. 

Manhole Lids Shall Be Labeled "City Of 

Mesa Storm Sewer", Manhole Steps Are 

Not To Be Installed
1 CY 5,000.00$         5,000.00$         4,000.00$       4,000.00$               4,740.00$       4,740.00$               5,400.00 5,400.00$                   

27. Rip Rap, D50=6" (Width & Length Per 

Plan) 12 EA 130.00$            1,560.00$         98.00$            1,176.00$               90.00$            1,080.00$               135.00 1,620.00$                   

28. Miter End Of Pipe To Match Basin Slope 1 EA 5,000.00$         5,000.00$         580.00$          580.00$                  1,350.00$       1,350.00$               1,125.00 1,125.00$                   

29. Contech Flared End Section Or Approved 

Equal With Access Barrier Per Detail on 

Sheet 4                                    2 EA 5,000.00$         10,000.00$       1,800.00$       3,600.00$               2,170.00$       4,340.00$               2,900.92 5,801.84$                   

30. Remove Existing Catch Basin 14 EA 3,000.00$         42,000.00$       2,000.00$       28,000.00$             900.00$          12,600.00$             1,200.00 16,800.00$                 

31. Remove Existing Storm Drain 62 LF 10.00$              620.00$            57.00$            3,534.00$               12.00$            744.00$                  92.00 5,704.00$                   

32. Solid Grout Existing Storm Drain 55 LF 36.00$              1,980.00$         90.00$            4,950.00$               11.00$            605.00$                  82.00 4,510.00$                   

S. Ellsworth Road Dry Utilities (non-city utilities)

33. Feeder Trench and Backfill 100 LF 8.20$                820.00$            11.00$            1,100.00$               12.00$            1,200.00$               18.30 1,830.00$                   

34. Distribution Trench and Backfill 1200 LF 6.80$                8,160.00$         11.00$            13,200.00$             11.00$            13,200.00$             18.30 21,960.00$                 

35. Ellsworth Crossing - Horizontal 

Directional Bore (includes all pot holing) 120 LF 250.00$            30,000.00$       33.00$            3,960.00$               42.00$            5,040.00$               89.00 10,680.00$                 

36. 2.5" Conduit 1570 LF 2.50$                3,925.00$         2.45$              3,846.50$               3.00$              4,710.00$               4.60 7,222.00$                   

37. 2.5" Conduit 90 degree Elbows 12 EA 22.00$              264.00$            15.00$            180.00$                  16.00$            192.00$                  28.75 345.00$                      

38. 3" Conduit 90 degree Elbows 12 EA 36.00$              432.00$            16.00$            192.00$                  18.00$            216.00$                  30.00 360.00$                      

39. (3) - 3" Conduit 750 LF 2.00$                1,500.00$         6.00$              4,500.00$               6.00$              4,500.00$               12.00 9,000.00$                   

40. Transformer Pad with Slurry 2 EA 750.00$            1,500.00$         900.00$          1,800.00$               960.00$          1,920.00$               1,830.00 3,660.00$                   

41. Relocate Communications Pedestals and 

Fiber Boxes 4 EA 2,200.00$         8,800.00$         2,300.00$       9,200.00$               2,420.00$       9,680.00$               1,230.00 4,920.00$                   
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42 Lower in place Communications Conduit 2 EA 1,275.00$         2,550.00$         1,800.00$       3,600.00$               1,940.00$       3,880.00$               4,600.00 9,200.00$                   

S. Ellsworth Road Concrete

43 Barricades and Street Signs 1 LS LUMP SUM 2,500.00$         LUMP SUM 1,500.00$               LUMP SUM 7,400.00$               LUMP SUM 20,250.00$                 

44. 6" Vertical Curb and Gutter (MAG Detail 

220-1 Type A) 3506 LF 16.00$              56,096.00$       13.00$            45,578.00$             20.00$            70,120.00$             20.20 70,821.20$                 

45. 6" Mountable Curb & Gutter (MAG Detail 

220-2 Type E) 30 LF 18.00$              540.00$            20.00$            600.00$                  35.00$            1,050.00$               28.60 858.00$                      

46. 6" Single Curb (MAG Detail 222 Type B) 775 LF 18.00$              13,950.00$       19.50$            15,112.50$             30.00$            23,250.00$             20.40 15,810.00$                 

47. 6' Concrete Sidewalk (MAG Detail 230) 18006 SF 4.00$                72,024.00$       3.50$              63,021.00$             5.00$              90,030.00$             4.60 82,827.60$                 

48. 6' Valley Gutter (MAG Detail 240) 1749 SF 13.00$              22,737.00$       10.00$            17,490.00$             8.00$              13,992.00$             8.80 15,391.20$                 

49. Sidewalk Ramp Per Detail on sheet 4 8 EA 1,500.00$         12,000.00$       4,600.00$       36,800.00$             3,450.00$       27,600.00$             475.00 3,800.00$                   

50. Remove Existing Single Curb from 

Existing Median 540 LF 5.00$                2,700.00$         8.00$              4,320.00$               8.00$              4,320.00$               7.60 4,104.00$                   

51. Remove Existing Vertical Curb and 

Gutter on East side of Road 2389 LF 5.00$                11,945.00$       6.00$              14,334.00$             7.00$              16,723.00$             4.10 9,794.90$                   

52. Median Nose Transition, (MAG Detail 

223) 3 EA 1,000.00$         3,000.00$         130.00$          390.00$                  390.00$          1,170.00$               130.00 390.00$                      

53. 5' Curb Transition Type E 2 EA 150.00$            300.00$            80.00$            160.00$                  170.00$          340.00$                  130.00 260.00$                      

S. Ellsworth Road Paving

54. Pavement Section Per COM Std Detail M-

19.01, 2.0" A-1/2" PMTR AC Surface 

Course On 3.5" A-3/4" AC Base Course 

On 10" ABC 6482 SY 48.00$              311,136.00$     46.00$            298,172.00$           39.00$            252,798.00$           46.00 298,172.00$               

55. Earthwork 5398 CY 7.00$                37,786.00$       1.00$              5,398.00$               4.10$              22,131.80$             10.50 56,679.00$                 

56. Subgrade Preparation 7022 SY 5.00$                35,110.00$       10.00$            70,220.00$             2.00$              14,044.00$             1.25 8,777.50$                   

57. Adjust Manhole, Frame and Cover (MAG 

Detail 422) 15 EA 700.00$            10,500.00$       405.00$          6,075.00$               490.00$          7,350.00$               335.00 5,025.00$                   

58. Adjust Valve Frame and Cover (MAG 

Detail 391-1 Type C) 21 EA 650.00$            13,650.00$       355.00$          7,455.00$               450.00$          9,450.00$               295.00 6,195.00$                   

59. (2) 2" & (1) 4" PVC Sleeve, Sch 40 (2.5' 

Min Cover) for Landscape Use (Plan 

Sheets 7-14) 1406 LF 14.00$              19,684.00$       19.00$            26,714.00$             2.00$              2,812.00$               30.00 42,180.00$                 

60. (2) 2" PVC Sleeve for Landscape Use 

(Plan Sheets 7-14) 302 LF 14.00$              4,228.00$         4.00$              1,208.00$               4.00$              1,208.00$               7.00 2,114.00$                   

61. Install Barricades (MAG Detail 130, Type 

A) 4 EA 75.00$              300.00$            2,400.00$       9,600.00$               510.00$          2,040.00$               70.00 280.00$                      

62. Survey Monument (MAG Detail 120-1 

Type B) (Plan Sheets 7,9,13) 3 EA 200.00$            600.00$            200.00$          600.00$                  250.00$          750.00$                  260.00 780.00$                      

63. Sawcut AC Pavement 4360 LF 2.00$                8,720.00$         1.50$              6,540.00$               2.00$              8,720.00$               1.55 6,758.00$                   

64. Removal AC Pavement 2888 SY 5.00$                14,440.00$       6.00$              17,328.00$             10.00$            28,880.00$             2.70 7,797.60$                   

65. 30' Wide Utility Access Road, Complete 39 SY 20.00$              780.00$            50.00$            1,950.00$               50.00$            1,950.00$               68.00 2,652.00$                   
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66. Asphalt Thickened Edge (MAG Detail 

201, Type A) 75 LF 5.00$                375.00$            3.00$              225.00$                  3.00$              225.00$                  9.15 686.25$                      

S. Ellsworth Road Signage and 

Striping

67. Permanent Regulatory / Traffic Control 

Signage and Striping 1 LS LUMP SUM 15,000.00$       LUMP SUM 35,000.00$             LUMP SUM 36,400.00$             LUMP SUM 22,900.00$                 

S. Ellsworth Road Lighting and Streetlights

68. Single Arm Custom Street Light Pole, 

Luminaire, and foundation, complete & 

installed (Plan Sheets 58-60) 16 EA 3,800.00$         60,800.00$       6,000.00$       96,000.00$             6,310.00$       100,960.00$           6,020.00 96,320.00$                 

69. Street Light Trench, Conduit and Wire 3300 LF 20.00$              66,000.00$       9.40$              31,020.00$             10.00$            33,000.00$             9.60 31,680.00$                 

70. (2) 3" Traffic Signal Conduits, Trench, 

and Wire 355 LF 30.00$              10,650.00$       26.00$            9,230.00$               28.00$            9,940.00$               31.00 11,005.00$                 

71. 3" Signal Conduit, Trench, and Wire 93 LF 20.00$              1,860.00$         24.00$            2,232.00$               26.00$            2,418.00$               23.50 2,185.50$                   

72. #5 Pull Box 18 EA 380.00$            6,840.00$         670.00$          12,060.00$             720.00$          12,960.00$             870.00 15,660.00$                 

73. #7 Pull Box 3 EA 550.00$            1,650.00$         800.00$          2,400.00$               830.00$          2,490.00$               1,000.00 3,000.00$                   

74. Lighting Control Cabinet, POS J-box, & 

Power Service Feeders 1 EA 5,500.00$         5,500.00$         13,000.00$     13,000.00$             14,410.00$     14,410.00$             11,350.00 11,350.00$                 

75. Photocell 2 EA 300.00$            600.00$            650.00$          1,300.00$               700.00$          1,400.00$               32.00 64.00$                        

76. Salvage Existing Steet Light pole to 

Onsite Mesa Storage Yard.  Remove 

foundation. 2 EA 800.00$            1,600.00$         500.00$          1,000.00$               560.00$          1,120.00$               1,700.00 3,400.00$                   

S. Ellsworth Road Site Electrical

77. #3-1/2 Pull Box 1 EA 500.00$            500.00$            515.00$          515.00$                  550.00$          550.00$                  555.00 555.00$                      

78. Service Entrance section and control 

equipment, including connection to power 

company, including primary and 

secondary conduit and all associated 

work. 1 EA 850.00$            850.00$            13,000.00$     13,000.00$             12,911.00$     12,911.00$             7,200.00 7,200.00$                   

79. Conduit and Conductors, sized per plans, 

including trenching/backfill. 1 LS LUMP SUM 600.00$            LUMP SUM 5,000.00$               LUMP SUM 5,200.00$               LUMP SUM 2,600.00$                   

S. Ellsworth Road Landscape (Plan 

Sheets 34 - 39)

80. Fine Grade 63163 SF 0.12$                7,579.56$         0.06$              3,789.78$               0.06$              3,789.78$               0.20 12,632.60$                 

S. Ellsworth Road Trees

81. 24" Box Tree 50 EA 320.00$            16,000.00$       273.00$          13,650.00$             280.00$          14,000.00$             245.00 12,250.00$                 

82. 36" Box Tree 15 EA 750.00$            11,250.00$       625.00$          9,375.00$               650.00$          9,750.00$               500.00 7,500.00$                   
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S. Ellsworth Road Shrubs

83. 5 Gal Cacti/Accent/Vines 1178 EA 21.00$              24,738.00$       26.00$            30,628.00$             27.00$            31,806.00$             21.00 24,738.00$                 

84. 5 Gal Shrub 1116 EA 18.00$              20,088.00$       17.00$            18,972.00$             18.00$            20,088.00$             21.00 23,436.00$                 

85. 1 Gal Accent 324 EA 15.00$              4,860.00$         8.00$              2,592.00$               8.00$              2,592.00$               16.00 5,184.00$                   

86. 1 Gal Shrub 739 EA 8.00$                5,912.00$         8.00$              5,912.00$               8.00$              5,912.00$               12.00 8,868.00$                   

87. 15 Gal. Fouquieria splendens (Ocotillo) 8 

cane min. 20 EA 75.00$              1,500.00$         75.00$            1,500.00$               80.00$            1,600.00$               140.00 2,800.00$                   

88. 15 Gal. Opuntia microdasys (Bunny Ears 

Prickly Pear) 8 pad min. 91 EA 80.00$              7,280.00$         64.00$            5,824.00$               66.00$            6,006.00$               170.00 15,470.00$                 

89. 15 Gal. Opuntia santa rita (Purple Prickly 

Pear) 8 pad min. 91 EA 80.00$              7,280.00$         64.00$            5,824.00$               66.00$            6,006.00$               110.00 10,010.00$                 

90. 15 Gal. Stenocereus thurberi (Organ Pipe 

Cactus) 3 head 4'-0" min. 12 EA 175.00$            2,100.00$         64.00$            768.00$                  63.00$            756.00$                  268.00 3,216.00$                   

S. Ellsworth Road Irrigation (Plan 

Sheets 40-45)

91. Drip Irrigation, Complete 63163 SF 1.20$                75,795.60$       1.00$              63,163.00$             1.00$              63,163.00$             1.15 72,637.45$                 

92. Irrigation Controller "BX" (Pedestal 

Mount) 1 EA 36,000.00$       36,000.00$       18,000.00$     18,000.00$             18,380.00$     18,380.00$             16,000.00 16,000.00$                 

93. Backflow Preventor (including 

screen/cage, painted) per COM Detail M-

31.03 2 EA 3,500.00$         7,000.00$         2,400.00$       4,800.00$               2,480.00$       4,960.00$               3,300.00 6,600.00$                   

S. Ellsworth Road Inerts

94. Finish Rake 63,163 SF 0.07$                4,421.41$         0.10$              6,316.30$               0.10$              6,316.30$               0.11 6,947.93$                   

95. Root Barrier (6'-0" min. of Root Barrier 

installed on each side of tree within 6' of 

hardscape and 10' of public 

improvements) 700 LF 9.00$                6,300.00$         6.35$              4,445.00$               7.00$              4,900.00$               8.00 5,600.00$                   

96. Decomposed Granite 1" to 3" minus 

(Express Caramel) 63163 SF 0.65$                41,055.95$       0.60$              37,897.80$             0.57$              36,002.91$             0.65 41,055.95$                 

S. Ellsworth Road General Items

97. Mobilization 1 LS  Lump Sum 50,000.00$        Lump Sum 139,799.91$            Lump Sum 182,000.00$            Lump Sum 83,400.00$                 

98. AZPDES Permit Compliance/Dust 

Control
1 LS  Lump Sum 10,000.00$        Lump Sum 5,100.00$                Lump Sum 5,100.00$                Lump Sum 19,000.00$                 

99. Construction Survey and Staking 1 LS  Lump Sum 20,000.00$        Lump Sum 33,000.00$              Lump Sum 27,900.00$              Lump Sum 9,700.00$                   

100. Off-Duty Mesa Police Officer (contingent 

item) 40 HRS 75.00$              3,000.00$         70.00$            2,800.00$               70.00$            2,800.00$               71.00 2,840.00$                   

101. Mesa Police Dept Official Patrol Car 

(contingent item) 40 HRS 10.00$              400.00$            8.00$              320.00$                  6.00$              240.00$                  19.60 784.00$                      



ITEM

 NO. DESCRIPTION QUANTITY UNIT PRICE TOTAL PRICE UNIT PRICE TOTAL PRICE UNIT PRICE TOTAL PRICE

CITY OF MESA

MESA, ARIZONA

EASTMARK COMMUNITY FACILITIES DISTRICT NO. 1

EASTMARK PHASE XV ROADWAY IMPROVEMENTS (DU3/4N)

PROJECT NO. S890, S891, S895, S896, S897, S887, S889 and S894

TABULATION OF BIDS RECEIVED ON TUESDAY, APRIL 21, 2020

BLUCOR CONTRACTING
ENGINEER'S ESTIMATE DCS CONTRACTING, INC.

ACTION DIRECT LLC dba REDPOINT 

CONTRACTING

S. EASTMARK PARKWAY - PHASE 2 WEST HALF, SECTION 1 (S891)

S. Eastmark Parkway Storm Drain, 

Section 1

102 18" Rubber Gasket Reinforced Concrete 

Pipe (RGRCP) and Fittings 28 LF 89.00$              2,492.00$         110.00$          3,080.00$               77.00$            2,156.00$               130.00 3,640.00$                   

103 (1) 4" and (1) 6" PVC Sleeve, Schedule 

40 300 LF 6.00$                1,800.00$         3.50$              1,050.00$               4.00$              1,200.00$               26.80 8,040.00$                   

S. Eastmark Parkway Concrete, 

Section 1

104 6" Vertical Curb & Gutter (MAG Detail 

220-1, Type "A") 1777 LF 16.00$              28,432.00$       12.15$            21,590.55$             17.00$            30,209.00$             21.30 37,850.10$                 

105 6" Single Curb (MAG Detail 222 Type "B")

570 LF 18.00$              10,260.00$       17.00$            9,690.00$               30.00$            17,100.00$             21.40 12,198.00$                 

106 Remove 6" Single Curb 444 LF 15.00$              6,660.00$         7.40$              3,285.60$               8.00$              3,552.00$               12.70 5,638.80$                   

107 Concrete Sidewalk (MAG Detail 230) 10273 SF 4.00$                41,092.00$       3.00$              30,819.00$             4.00$              41,092.00$             4.95 50,851.35$                 

108 Sidewalk Ramp (COM Detail M-44.05) 4 EA 1,500$              6,000.00$         755.00$          3,020.00$               1,240.00$       4,960.00$               475.00 1,900.00$                   

109 Catch Basin (COM Detail M-64) 1 EA 6,000$              6,000.00$         4,225.00$       4,225.00$               9,450.00$       9,450.00$               4,320.00 4,320.00$                   

110 Median Nose Transition 3 EA 1,000$              3,000.00$         355.00$          1,065.00$               390.00$          1,170.00$               130.00 390.00$                      

111 Import to Build Median 90 CY 15.00$              1,350.00$         14.50$            1,305.00$               37.00$            3,330.00$               40.00 3,600.00$                   

S. Eastmark Parkway Paving, Section 1

112 Pavement Section (5.5" AC over 10" ABC 

- 2.0" A 1/2" AC Surface Course on 3.5" 

A-3/4" AC Base Course on 10" ABC) per 

COM Std Detail M-19.01 6,065 SY 31.00 188,015.00$     39.00 236,535.00$           39.00 236,535.00$           42.00 254,730.00$               

113 Contingent Item - Incremental Cost to 

install 2.0" Asphalt Rubber A-1/2" PMTR 

in-lieu of 2.0" A-1/2" AC Surface Course 

per COM Std Detail M-19.01, M19.02 and 

M19.03 6,065 SY 17.00 103,105.00$     2.55 15,465.75$             2.00 12,130.00$             2.96 17,952.40$                 

114 Earthwork 800 CY 7.00 5,600.00$         8.55 6,840.00$               5.00 4,000.00$               43.80 35,040.00$                 

115 Subgrade Preparation 6,065 SY 2.50 15,162.50$       2.50 15,162.50$             2.00 12,130.00$             0.90 5,458.50$                   

116 Adjust Manhole Frame and Cover (MAG 

Detail 422) 5 EA 700.00 3,500.00$         960.00 4,800.00$               510.00 2,550.00$               655.00 3,275.00$                   

117 Remove Barricade 923 EA 20.00 18,460.00$       11.00 10,153.00$             10.00 9,230.00$               14.00 12,922.00$                 

118 Sawcut AC Pavement 600 LF 2.00 1,200.00$         1.20 720.00$                  2.00 1,200.00$               1.60 960.00$                      

119 Remove AC Pavement 425 SY 5.00 2,125.00$         8.00 3,400.00$               21.00 8,925.00$               5.50 2,337.50$                   

S. Eastmark Parkway Signage and 

Striping, Section 1



ITEM

 NO. DESCRIPTION QUANTITY UNIT PRICE TOTAL PRICE UNIT PRICE TOTAL PRICE UNIT PRICE TOTAL PRICE

CITY OF MESA

MESA, ARIZONA

EASTMARK COMMUNITY FACILITIES DISTRICT NO. 1

EASTMARK PHASE XV ROADWAY IMPROVEMENTS (DU3/4N)

PROJECT NO. S890, S891, S895, S896, S897, S887, S889 and S894

TABULATION OF BIDS RECEIVED ON TUESDAY, APRIL 21, 2020

BLUCOR CONTRACTING
ENGINEER'S ESTIMATE DCS CONTRACTING, INC.

ACTION DIRECT LLC dba REDPOINT 

CONTRACTING

120 Permanent Regulatory / Traffic Control 

Signage and Striping 1 LS LUMP SUM 15,000.00$       LUMP SUM 10,000.00$             LUMP SUM 11,300.00$             LUMP SUM 10,600.00$                 

S. Eastmark Parkway Streetlights, 

Section 1

121 Single Arm Custom Street Light Pole, 

Luminaire, and foundation, complete & 

installed. 3.00 EA 3800.00 11,400.00$       5900.00 17,700.00$             6300.00 18,900.00$             5,820.00 17,460.00$                 

122 LED Luminaire on existing street light 

pole. 6.00 EA 750.00 4,500.00$         610.00 3,660.00$               660.00 3,960.00$               700.00 4,200.00$                   

123 Street Light Trench, Conduit and Wire 651.00 LF 20.00 13,020.00$       14.00 9,114.00$               15.00 9,765.00$               16.10 10,481.10$                 

124 #5 Pull Box 4.00 EA 380.00 1,520.00$         690.00 2,760.00$               740.00 2,960.00$               870.00 3,480.00$                   

S. Eastmark Parkway Landscape, 

Section 1

125 Fine Grade 12,777 SF 0.12 1,533.24$         0.06 766.62$                  0.06 766.62$                  0.47 6,005.19$                   

Trees

126 24" Box Tree 36 EA 320.00 11,520.00$       275.00 9,900.00$               280.00 10,080.00$             276.00 9,936.00$                   

127 36" Box Tree 2 EA 750.00 1,500.00$         624.00 1,248.00$               620.00 1,240.00$               540.00 1,080.00$                   

Shrubs

128 5 Gal Shrub 221 EA 15.00 3,315.00$         17.00 3,757.00$               18.00 3,978.00$               23.70 5,237.70$                   

129 3 Gal Accent 171 EA 8.00 1,368.00$         30.00 5,130.00$               30.00 5,130.00$               22.40 3,830.40$                   

130 1 Gal Shrub 204 EA 75.00 15,300.00$       7.65 1,560.60$               8.00 1,632.00$               11.85 2,417.40$                   

Irrigation

131 Drip Irrigation, Complete 12,777 SF 1.20 15,332.40$       1.60 20,443.20$             1.00 12,777.00$             1.75 22,359.75$                 

Inerts

132 Finish Rake 12,777 SF 0.07 894.39$            0.10 1,277.70$               0.10 1,277.70$               0.11 1,405.47$                   

133 Root Barrier (8' of Root Barrier installed 

on each side of tree within 5' of 

hardscape and 10' of public 

improvements) 768 LF 9.00 6,912.00$         6.45 4,953.60$               7.00 5,376.00$               7.90 6,067.20$                   

134 Decomposed Granite 1" to 3" minus 

(Express Caramel) 12,777 SF 0.65 8,305.05$         0.60 7,666.20$               0.57 7,282.89$               0.78 9,966.06$                   

S. Eastmark Parkway General Items, 

Section 1

135 Mobilization 1 LS LUMP SUM 50,000.00$       LUMP SUM 20,000.00$             LUMP SUM 108,800.00$           LUMP SUM 43,900.00$                 

136 AZPDES Permit Compliance/Dust 

Control
1 LS LUMP SUM 15,000.00$       LUMP SUM 4,900.00$               LUMP SUM 5,100.00$               LUMP SUM 11,000.00$                 

137 Construction Survey and Staking 1 LS LUMP SUM 25,000.00$       LUMP SUM 35,000.00$             LUMP SUM 6,100.00$               LUMP SUM 9,580.00$                   

138 Off-Duty Mesa Police Officer (contingent 

item) 40 HRS 75.00 3,000.00$         70.00 2,800.00$               70.00 2,800.00$               72.00 2,880.00$                   



ITEM

 NO. DESCRIPTION QUANTITY UNIT PRICE TOTAL PRICE UNIT PRICE TOTAL PRICE UNIT PRICE TOTAL PRICE

CITY OF MESA

MESA, ARIZONA

EASTMARK COMMUNITY FACILITIES DISTRICT NO. 1

EASTMARK PHASE XV ROADWAY IMPROVEMENTS (DU3/4N)

PROJECT NO. S890, S891, S895, S896, S897, S887, S889 and S894

TABULATION OF BIDS RECEIVED ON TUESDAY, APRIL 21, 2020

BLUCOR CONTRACTING
ENGINEER'S ESTIMATE DCS CONTRACTING, INC.

ACTION DIRECT LLC dba REDPOINT 

CONTRACTING

139 Mesa Police Dept Official Patrol Car 

(contingent item) 40 HRS 10.00 400.00$            8.00 320.00$                  6.00 240.00$                  20.00 800.00$                      

S. EASTMARK PARKWAY - PHASE 2 WEST HALF, SECTION 2 - S895

S. Eastmark Parkway Storm Drain, 

Section 2

140 24" Rubber Gasket Reinforced Concrete 

Pipe (RGRCP) and Fittings 30 LF 115.00 3,450.00$         135.00 4,050.00$               105.00 3,150.00$               230.00 6,900.00$                   

141 18" Rubber Gasket Reinformced 

Concrete Pipe (RGRCP) and Fittings 29 KF 90.00 2,610.00$         120.00 3,480.00$               89.00 2,581.00$               180.00 5,220.00$                   

142 *(1)4" and (1) 6" PVC Sleeve"Shedule40 600 LF 6.00 3,600.00$         4.00 2,400.00$               3.00 1,800.00$               15.00 9,000.00$                   

143 Catch Basin (COM Detail M-64) 3 EA 6000.00 18,000.00$       4700.00 14,100.00$             9450.00 28,350.00$             4,450.00 13,350.00$                 

S. Eastmark Parkway Concrete, 

Section 2

144 6" Vertical Curb & Gutter (MAG Detail 

220-1, Type "A") 2,761 LF 16.00 44,176.00$       12.40 34,236.40$             20.00 55,220.00$             21.90 60,465.90$                 

145 Concrete Sidewalk (MAG Detail 230) 18,168 SF 4.00 72,672.00$       3.10 56,320.80$             4.00 72,672.00$             4.85 88,114.80$                 

146 6' Valley Gutter and Apron (MAG Detail 

240 ) 1,160 SF 13.00 15,080.00$       10.00 11,600.00$             8.00 9,280.00$               8.40 9,744.00$                   

147 Sidewalk Ramp (COM Detail M-44.05) 4 EA 1500.00 6,000.00$         730.00 2,920.00$               1240.00 4,960.00$               670.00 2,680.00$                   

148 Sidewalk Ramp (Detail Sht 25) 4 EA 3500.00 14,000.00$       5300.00 21,200.00$             3289.00 13,156.00$             670.00 2,680.00$                   

S. Eastmark Parkway Paving, Section 

2

149 Pavement Section (5.5" AC over 10" ABC 

- 2.0" A 1/2" AC Surface Course on 3.5" 

A-3/4" AC Base Course on 10" ABC) per 

COM Std Detail M-19.01.  Includes 

Pavement Termination Type F, COM M-

19.02
11,250 SY 31.00 348,750.00$     36.50 410,625.00$           39.00 438,750.00$           42.20 474,750.00$               

150 Contingent Item - Incremental Cost to 

install 2.0" Asphalt Rubber A-1/2" PMTR 

in-lieu of 2.0" A-1/2" AC Surface Course 

per COM Std Detail M-19.01, M19.02 and 

M19.03 11,250 SY 17.00 191,250.00$     2.55 28,687.50$             2.00 22,500.00$             2.95 33,187.50$                 

151 Earthwork 1,300 CY 7.00 9,100.00$         8.55 11,115.00$             5.00 6,500.00$               11.90 15,470.00$                 

152 Subgrade Preparation 11,250 SY 2.50 28,125.00$       1.70 19,125.00$             2.00 22,500.00$             1.00 11,250.00$                 

153 Adjust Manhole Frame and Cover (MAG 

Detail 422) 8 EA 700.00 5,600.00$         400.00 3,200.00$               490.00 3,920.00$               365.00 2,920.00$                   

154 Adjust Valve Box Frame and Cover (MAG 

Detail 391-1 Type "C") 3 EA 650.00 1,950.00$         355.00 1,065.00$               480.00 1,440.00$               330.00 990.00$                      

155 Install Barricades (MAG Detail 130, Type 

A) 79 LF 55.00 4,345.00$         60.00 4,740.00$               85.00 6,715.00$               65.00 5,135.00$                   



ITEM

 NO. DESCRIPTION QUANTITY UNIT PRICE TOTAL PRICE UNIT PRICE TOTAL PRICE UNIT PRICE TOTAL PRICE

CITY OF MESA

MESA, ARIZONA

EASTMARK COMMUNITY FACILITIES DISTRICT NO. 1

EASTMARK PHASE XV ROADWAY IMPROVEMENTS (DU3/4N)

PROJECT NO. S890, S891, S895, S896, S897, S887, S889 and S894

TABULATION OF BIDS RECEIVED ON TUESDAY, APRIL 21, 2020

BLUCOR CONTRACTING
ENGINEER'S ESTIMATE DCS CONTRACTING, INC.

ACTION DIRECT LLC dba REDPOINT 

CONTRACTING

156 Remove Barricade 666 LF 20.00 13,320.00$       11.00 7,326.00$               9.00 5,994.00$               12.00 7,992.00$                   

157 Sawcut AC Pavement 606 LF 2.00 1,212.00$         1.20 727.20$                  2.00 1,212.00$               1.40 848.40$                      

158 Remove AC Pavement 148 SY 5.00 740.00$            8.00 1,184.00$               20.00 2,960.00$               11.50 1,702.00$                   

S. Eastmark Parkway Signage and 

Striping, Section 2

159 Permanent Regulatory / Traffic Control 

Signage and Striping 1 LS LUMP SUM 15,000.00$       LUMP SUM 20,000.00$             LUMP SUM 19,900.00$             LUMP SUM 16,100.00$                 

S. Eastmark Parkway Streetlights, 

Section 2

160 Single Arm Custom Street Light Pole, 

Luminaire, and foundation, complete & 

installed. 3 EA 3800.00 11,400.00$       5800.00 17,400.00$             6260.00 18,780.00$             5,500.00 16,500.00$                 

161 LED Luminaire on existing street light 

pole. 12 EA 750.00 9,000.00$         610.00 7,320.00$               660.00 7,920.00$               690.00 8,280.00$                   

162 Street Light Trench, Conduit and Wire 365 LF 20.00 7,300.00$         11.40 4,161.00$               12.00 4,380.00$               27.40 10,001.00$                 

163 (2) 3" Traffic Signal Conduits, Trench, 

and Wire 100 LF 30.00 3,000.00$         28.50 2,850.00$               31.00 3,100.00$               57.50 5,750.00$                   

164 Traffic Signal Fiber Optic Quad Duct 

Trench, Conduit and Wire 185 LF 35.00 6,475.00$         25.00 4,625.00$               27.00 4,995.00$               39.20 7,252.00$                   

165 #5 Pull Box 5 EA 380.00 1,900.00$         690.00 3,450.00$               750.00 3,750.00$               870.00 4,350.00$                   

166 #7 Pull Box 2 EA 650.00 1,300.00$         770.00 1,540.00$               810.00 1,620.00$               1,010.00 2,020.00$                   

167 #9 Traffic Signal Fiber Optic Pull Box 2 EA 2000.00 4,000.00$         1600.00 3,200.00$               1740.00 3,480.00$               2,360.00 4,720.00$                   

S. Eastmark Parkway Site Electrical, 

Section 2

168 Low Voltage Uplight 18 EA 350.00 6,300.00$         550.00 9,900.00$               590.00 10,620.00$             310.00 5,580.00$                   

169 Low Voltage Transformer 4 EA 1200.00 4,800.00$         475.00 1,900.00$               510.00 2,040.00$               850.00 3,400.00$                   

170 20 Amp Receptacle 6 EA 900.00 5,400.00$         310.00 1,860.00$               330.00 1,980.00$               230.00 1,380.00$                   

171 #3-1/2 Pull Box 6 EA 400.00 2,400.00$         515.00 3,090.00$               550.00 3,300.00$               550.00 3,300.00$                   

172 Service Entrance section and control 

equipment, including connection to power 

company, including primary and 

secondary conduit and all associated 

work. 2 EA 10000.00 20,000.00$       13000.00 26,000.00$             13520.00 27,040.00$             6,990.00 13,980.00$                 

173 Lighting per Entry E Electrical Detail 1 LS LUMP SUM 3,000.00$         LUMP SUM 8,500.00$               LUMP SUM 8,900.00$               LUMP SUM 6,670.00$                   

174 Conduit and Conductors, sized per plans, 

including trenching/backfill. 1,250 LF 13.00 16,250.00$       11.00 13,750.00$             12.00 15,000.00$             12.85 16,062.50$                 

S. Eastmark Parkway Landscape, 

Section 2

175 Fine Grade 24,420 SF 0.12 2,930.40$         0.06 1,465.20$               0.06 1,465.20$               0.28 6,837.60$                   



ITEM

 NO. DESCRIPTION QUANTITY UNIT PRICE TOTAL PRICE UNIT PRICE TOTAL PRICE UNIT PRICE TOTAL PRICE

CITY OF MESA

MESA, ARIZONA

EASTMARK COMMUNITY FACILITIES DISTRICT NO. 1

EASTMARK PHASE XV ROADWAY IMPROVEMENTS (DU3/4N)

PROJECT NO. S890, S891, S895, S896, S897, S887, S889 and S894

TABULATION OF BIDS RECEIVED ON TUESDAY, APRIL 21, 2020

BLUCOR CONTRACTING
ENGINEER'S ESTIMATE DCS CONTRACTING, INC.

ACTION DIRECT LLC dba REDPOINT 

CONTRACTING

Trees

176 24" Box Tree 62 EA 320.00 19,840.00$       275.00 17,050.00$             280.00 17,360.00$             243.00 15,066.00$                 

Shrubs

177 5 Gal Shrub 484 EA 20.00 9,680.00$         17.00 8,228.00$               18.00 8,712.00$               21.00 10,164.00$                 

178 3 Gal Accent 395 EA 30.00 11,850.00$       30.00 11,850.00$             30.00 11,850.00$             21.00 8,295.00$                   

179 1 Gal Shrub 651 EA 8.00 5,208.00$         7.65 4,980.15$               10.00 6,510.00$               11.80 7,681.80$                   

180 15 Gal. Shrub 49 EA 80.00 3,920.00$         83.00 4,067.00$               86.00 4,214.00$               111.77 5,476.73$                   

Irrigation

181 Drip Irrigation, Complete 24,420 SF 1.20 29,304.00$       1.80 43,956.00$             1.78 43,467.60$             1.80 43,956.00$                 

Inerts

182 Finish Rake 24,420 SF 0.07 1,709.40$         0.09 2,197.80$               0.10 2,442.00$               0.11 2,686.20$                   

183 Root Barrier (6' of Root Barrier installed 

on each side of tree within 6' of 

hardscape and 10' of public 

improvements) 2,844 LF 9.00 25,596.00$       6.40 18,201.60$             6.62 18,827.28$             7.23 20,562.12$                 

184 Decomposed Granite 1" to 3" minus 

(Express Caramel) 24,420 SF 0.65 15,873.00$       0.60 14,652.00$             0.57 13,919.40$             1.25 30,525.00$                 

S. Eastmark Parkway General Items, 

Section 2

185 Mobilization 1 LS LUMP SUM 50,000.00$       LUMP SUM 2,300.00$               LUMP SUM 111,500.00$           LUMP SUM 49,000.00$                 

186 AZPDES Permit Compliance/Dust 

Control
1 LS LUMP SUM 15,000.00$       LUMP SUM 5,100.00$               LUMP SUM 5,100.00$               LUMP SUM 2,300.00$                   

187 Construction Survey and Staking 1 LS LUMP SUM 25,000.00$       LUMP SUM 18,000.00$             LUMP SUM 10,100.00$             LUMP SUM 9,580.00$                   

188 Off-Duty Mesa Police Officer (contingent 

item) 40 HRS 75.00 3,000.00$         70.00 2,800.00$               70.00 2,800.00$               72.00 2,880.00$                   

189 Mesa Police Dept Official Patrol Car 

(contingent item) 40 HRS 10.00 400.00$            8.00 320.00$                  6.00 240.00$                  20.00 800.00$                      

S. EASTMARK PARKWAY - WEST HALF LANDSCAPE, SECTION 1 - S896 (Landscape from Back of Sidewalk)

190 Fine Grade 34,614 SF 0.12 4,153.68$         0.06 2,076.84$               0.06 2,076.84$               0.45 15,576.30$                 

Eastmark Parkway Trees, Section 1

191 24" Box Tree 35 EA 320.00 11,200.00$       275.00 9,625.00$               280.00 9,800.00$               276.00 9,660.00$                   

192 36" Box Tree 2  EA 750.00 1,500.00$         625.00 1,250.00$               616.00 1,232.00$               540.00 1,080.00$                   

Eastmark Parkway Shrubs, Section 1

193 5 Gal Cacti/Accent/Vines 57 EA 27.50 1,567.50$         26.00 1,482.00$               30.00 1,710.00$               23.70 1,350.90$                   

194 5 Gal Shrub 731 EA 20.00 14,620.00$       17.00 12,427.00$             20.00 14,620.00$             21.00 15,351.00$                 

195 3 Gal Cacti/Accent 196 EA 30.00 5,880.00$         30.00 5,880.00$               30.00 5,880.00$               22.40 4,390.40$                   

196 1 Gal Shrub 155 EA 8.00 1,240.00$         8.00 1,240.00$               8.00 1,240.00$               11.80 1,829.00$                   

197 15 Gal Shrub 160 EA 80.00 12,800.00$       86.00 13,760.00$             90.00 14,400.00$             100.00 16,000.00$                 



ITEM

 NO. DESCRIPTION QUANTITY UNIT PRICE TOTAL PRICE UNIT PRICE TOTAL PRICE UNIT PRICE TOTAL PRICE

CITY OF MESA

MESA, ARIZONA

EASTMARK COMMUNITY FACILITIES DISTRICT NO. 1

EASTMARK PHASE XV ROADWAY IMPROVEMENTS (DU3/4N)

PROJECT NO. S890, S891, S895, S896, S897, S887, S889 and S894

TABULATION OF BIDS RECEIVED ON TUESDAY, APRIL 21, 2020

BLUCOR CONTRACTING
ENGINEER'S ESTIMATE DCS CONTRACTING, INC.

ACTION DIRECT LLC dba REDPOINT 

CONTRACTING

198 15 Gal. Opuntia santa rita (Purple Prickly 

Pear) 8 pad min. 9 EA 80.00 720.00$            64.00 576.00$                  63.00 567.00$                  100.00 900.00$                      

Eastmark Parkway Irrigation, Section 1

199 Drip Irrigation, Complete 34,614 SF 1.20 41,536.80$       0.40 13,845.60$             0.50 17,307.00$             0.85 29,421.90$                 

Eastmark Parkway Inerts, Section 1

200 Finish Rake 34,614 SF 0.07 2,422.98$         0.09 3,115.26$               0.10 3,461.40$               0.11 3,807.54$                   

201 Decomposed Granite 1" to 3" minus 

(Express Caramel) 34,614 SF 0.65 22,499.10$       0.60 20,768.40$             0.57 19,729.98$             1.08 37,383.12$                 

S. EASTMARK PARKWAY - PHASE 2 WEST HALF LANDSCAPE, SECTION 2 - S897 (Landscape from Back of Sidewalk)

202 Fine Grade 17,350 SF 0.12 2,082.00$         0.06 1,041.00$               0.06 1,041.00$               0.28 4,858.00$                   

Eastmark Parkway Trees, Section 2

203 24" Box Tree 22 EA 320.00 7,040.00$         275.00 6,050.00$               280.00 6,160.00$               250.00 5,500.00$                   

204 36" Box Tree 2  EA 750.00 1,500.00$         625.00 1,250.00$               620.00 1,240.00$               500.00 1,000.00$                   

Eastmark Parkway Shrubs, Section 2

205 5 Gal Cacti/Accent/Vines 19 EA 27.50 522.50$            26.00 494.00$                  25.00 475.00$                  22.00 418.00$                      

206 5 Gal Shrub 361 EA 20.00 7,220.00$         17.00 6,137.00$               20.00 7,220.00$               22.00 7,942.00$                   

207 3 Gal Cacti/Accent 181 EA 30.00 5,430.00$         30.00 5,430.00$               30.00 5,430.00$               22.00 3,982.00$                   

208 1 Gal Shrub 165 EA 8.00 1,320.00$         8.00 1,320.00$               10.00 1,650.00$               11.80 1,947.00$                   

209 15 Gal. Shrub 49 EA 80.00 3,920.00$         86.00 4,214.00$               90.00 4,410.00$               112.00 5,488.00$                   

210 15 Gal. Opuntia 'Kelly's Choice' (Kelly's 

Choice Prickly Pear) 8 pad min. 6 EA 80.00 480.00$            64.00 384.00$                  63.00 378.00$                  132.00 792.00$                      

211 15 Gal. Pachycereus marginatus 

(Mexican Fence Post Cactus) 6 EA 175.00 1,050.00$         86.00 516.00$                  85.00 510.00$                  132.00 792.00$                      

Eastmark Parkway Irrigation, Section 2

212 Drip Irrigation, Complete 17,350 SF 1.20 20,820.00$       1.10 19,085.00$             1.00 17,350.00$             1.65 28,627.50$                 

Eastmark Parkway Inerts, Section 2

213 Finish Rake 17,350 SF 0.07 1,214.50$         0.10 1,735.00$               0.10 1,735.00$               0.11 1,908.50$                   

214 Decomposed Granite 1" to 3" minus 

(Express Caramel) 17,350 SF 0.65 11,277.50$       0.60 10,410.00$             0.57 9,889.50$               1.10 19,085.00$                 

TRAFFIC SIGNAL INSPIRIAN PKWY AND POINT TWENTY-TWO BLVD  (S887)

215 Type E04 Pole, Arm, Luminaire and 

Foundation 2 EA 3800.00 7,600.00$         4300.00 8,600.00$               4590.00 9,180.00$               5,440.00 10,880.00$                 

216 Traffic Signal "R" Pole (30' Shaft) 1 EA 10000.00 10,000.00$       12000.00 12,000.00$             12640.00 12,640.00$             8,100.00 8,100.00$                   

217 Traffic Signal Foundation for Type J, K, 

Q, or R Pole 1 EA 3000.00 3,000.00$         3300.00 3,300.00$               3540.00 3,540.00$               3,640.00 3,640.00$                   

218 45' Signal Mast Arm, Painted 4 EA 6000.00 24,000.00$       7200.00 28,800.00$             7620.00 30,480.00$             5,780.00 23,120.00$                 
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CONTRACTING

219 9' Luminaire Mast Arm with LED 

Luminaire 1 EA 3000.00 3,000.00$         4500.00 4,500.00$               5190.00 5,190.00$               1,670.00 1,670.00$                   

220 Photocell and Tray Cable 1 EA 450.00 450.00$            650.00 650.00$                  662.00 662.00$                  250.00 250.00$                      

221 Type "F" Signal Head 16 EA 900.00 14,400.00$       940.00 15,040.00$             1000.00 16,000.00$             520.00 8,320.00$                   

222 Traffic Signal Controller Cabinet with 

Foundation and all Control Modules 1 EA 37000.00 37,000.00$       50000.00 50,000.00$             53550.00 53,550.00$             57,700.00 57,700.00$                 

223 100 AMP Pedestal Mounted Metered 

Service Enclosure with Backup 1 EA 7600.00 7,600.00$         6300.00 6,300.00$               6640.00 6,640.00$               14,000.00 14,000.00$                 

224 Distribution Trench and 2 1/2" Conduit 

(from Transformer to Meter Pedestal) 300 LF 765.00 229,500.00$     8.60 2,580.00$               9.00 2,700.00$               290.00 87,000.00$                 

225 Pedestrian Signal Head 8 EA 35000.00 280,000.00$     615.00 4,920.00$               660.00 5,280.00$               450.00 3,600.00$                   

226 Video Detection System with All Mounting 

Hardware 1 LS LUMP SUM 35,000.00$       LUMP SUM 65,000.00$             LUMP SUM 69,300.00$             LUMP SUM 49,694.82$                 

227 CCTV Camera 1 EA 8000.00 8,000.00$         65000.00 65,000.00$             4380.00 4,380.00$               3,850.00 3,850.00$                   

228 Emergency Premption System (4 

Detectors) 1 LS LUMP SUM 9,000.00$         LUMP SUM 13,000.00$             LUMP SUM 14,000.00$             LUMP SUM 10,750.00$                 

229 Metro Street Name Sign 4 EA 1650.00 6,600.00$         560.00 2,240.00$               570.00 2,280.00$               1,170.00 4,680.00$                   

230 Pedestrian Push Button (Standard Type 

1) 8 EA 1200.00 9,600.00$         1200.00 9,600.00$               1290.00 10,320.00$             650.00 5,200.00$                   

231 Type II Head Mounting 8 EA 300.00 2,400.00$         300.00 2,400.00$               310.00 2,480.00$               176.00 1,408.00$                   

232 Type V Head Mounting 16 EA 700.00 11,200.00$       670.00 10,720.00$             720.00 11,520.00$             520.00 8,320.00$                   

233 PELCO Mount with Chase Nipple (DTL M-

94.10) 8 EA 500.00 4,000.00$         290.00 2,320.00$               310.00 2,480.00$               410.00 3,280.00$                   

234 2" SCH 40 PVC Conduit 55 LF 23.00 1,265.00$         25.00 1,375.00$               26.00 1,430.00$               22.00 1,210.00$                   

235 2.5" SCH 40 PVC Conduit 50 LF 24.00 1,200.00$         27.00 1,350.00$               29.00 1,450.00$               22.00 1,100.00$                   

236 3" SCH 40 PVC Conduit 45 LF 25.00 1,125.00$         31.00 1,395.00$               33.00 1,485.00$               24.00 1,080.00$                   

237 Traffic Signal Conductors and Cables 1 LS LUMP SUM 18,000.00$       LUMP SUM 18,000.00$             LUMP SUM 19,300.00$             LUMP SUM 17,700.00$                 

Traffic Signal - General Items

238 Mobilization 1 LS LUMP SUM 6,000.00$         LUMP SUM 9,500.00$               LUMP SUM 2,000.00$               LUMP SUM 5,000.00$                   

239 Construction Survey and Staking 1 LS LUMP SUM 2,000.00$         LUMP SUM 1,800.00$               LUMP SUM 2,900.00$               LUMP SUM 9,580.00$                   

4,389,168.46$  3,817,260.86$        3,895,962.20$        4,114,207.97$            

ADD ALTERNATE NO. 1

EAST WARNER ROAD PHASE 1 HALF 

STREET (S889)

E. Warner Road Water

240 16" Water Pipe Class 350 Ductile Iron 

Pipe (DIP) and Fittings 3,554 LF 85.00 302,090.00$     89.00 316,306.00$           93.00 330,522.00$           95.40 339,051.60$               

241 16" Vertical Realignment of Waterline 2 EA 15000.00 30,000.00$       7700.00 15,400.00$             7410.00 14,820.00$             7,000.00 14,000.00$                 

TOTAL BASE BID (Sum of Items 1 - 239)

S890, S891, S895, S896 AND S887
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242 8" Water Pipe Class 350 Ductile Iron Pipe 

(DIP) and Fittings 83 LF 50.00 4,150.00$         71.00 5,893.00$               66.00 5,478.00$               126.00 10,458.00$                 

243 16" Gate Valve W/Box & Cover (MAG 

Detail 391-1 Type C) 5 EA 3500.00 17,500.00$       5600.00 28,000.00$             6690.00 33,450.00$             8,670.00 43,350.00$                 

244 8" Gate Valve W/Box & Cover (MAG 

Detail 391-1 Type C) 1 EA 1500.00 1,500.00$         1100.00 1,100.00$               1530.00 1,530.00$               2,200.00 2,200.00$                   

245 6" Fire Hydrant Complete (MAG Detail 

360-1 & 362) 7 EA 8700.00 60,900.00$       5700.00 39,900.00$             7320.00 51,240.00$             8,100.00 56,700.00$                 

246 Plug and Curb Stop (MAG Detail 390, 

Type B) 1 EA 1500.00 1,500.00$         1100.00 1,100.00$               1770.00 1,770.00$               2,400.00 2,400.00$                   

247 Landscape Meter and Service Line Per 

COM Std Details M-49.01 & M-49.02, 

Size Per Plan 1 EA 3000.00 3,000.00$         3400.00 3,400.00$               3040.00 3,040.00$               6,500.00 6,500.00$                   

248 2" Air Release Valve (COM Detail M-

38.01) 2 EA 4000.00 8,000.00$         3600.00 7,200.00$               4750.00 9,500.00$               4,630.00 9,260.00$                   

E. Warner Road Storm Drain

249 24" Rubber Gasket Reinforced Concrete 

Pipe (RGRCP) and Fittings, Minimum D-

Load 65 LF 80.00 5,200.00$         102.00 6,630.00$               108.00 7,020.00$               133.00 8,645.00$                   

250 18" Rubber Gasket Reinforced Concrete 

Pipe (RGRCP) and Fittings, Minimum D-

Load 504 LF 55.00 27,720.00$       64.00 32,256.00$             68.00 34,272.00$             83.00 41,832.00$                 

251 8" PVC Storm Drain Pipe (Bleed Off) 156 LF 40.00 6,240.00$         30.00 4,680.00$               45.00 7,020.00$               37.00 5,772.00$                   

252 Catch Basin Per MAG Std Detail 534 

(Invert Per Plan) Number Of Grates Per 

Plan 4 EA 4500.00 18,000.00$       4000.00 16,000.00$             9450.00 37,800.00$             5,620.00 22,480.00$                 

253 5' Diameter Storm Drain Manhole Base 

Per MAG Std Detail 521. Manhole Shaft 

Per MAG Std Detail 520, 30" Frame & 

Cover Per MAG Std Detail 423-2. 

Manhole Lids Shall Be Labeled "City Of 

Mesa Storm Sewer", Manhole Steps Are 

Not To Be Installed
3 EA 3000.00 9,000.00$         2700.00 8,100.00$               4740.00 14,220.00$             4,500.00 13,500.00$                 

254 Headwall per MAG STD DET 501-1, Type 

U 1 EA 3500.00 3,500.00$         2460.00 2,460.00$               4590.00 4,590.00$               5,000.00 5,000.00$                   

255 Rip Rap, D50=6" (Width & Length Per 

Plan) 3 EA 1000.00 3,000.00$         220.00 660.00$                  177.00 531.00$                  910.00 2,730.00$                   

256 Miter End Of Pipe To Match Basin Slope 4 EA 500.00 2,000.00$         1200.00 4,800.00$               1350.00 5,400.00$               460.00 1,840.00$                   

E. Warner Road Dry Utilities (non-city 

utilities)

257 Feeder Trench and Backfill (E/T/Catv) 4,245 LF 12.00 50,940.00$       11.25 47,756.25$             12.00 50,940.00$             12.94 54,930.30$                 

258 Distribution Trench and Backfill 

(E/G/T/Catv) 120 LF 8.00 960.00$            11.35 1,362.00$               12.00 1,440.00$               19.00 2,280.00$                   

259 Gas Only Trench and Backfill 3,717 LF 9.00 33,453.00$       6.25 23,231.25$             7.00 26,019.00$             8.00 29,736.00$                 
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260 2.5" Conduit 335 LF 2.50 837.50$            1.00 335.00$                  1.00 335.00$                  5.00 1,675.00$                   

261 2.5" Conduit 90 degree Elbows 15 EA 22.00 330.00$            15.00 225.00$                  16.00 240.00$                  29.00 435.00$                      

262 (9) 3" Conduit Rack (1-1/2 sack slurry 

with spacers @ 6' intervals) 1,685 LF 21.00 35,385.00$       60.00 101,100.00$           65.00 109,525.00$           69.60 117,276.00$               

263 (6) 3" Conduit Rack (1-1/2 sack slurry 

with spacers @ 6' intervals) 1,685 LF 28.00 47,180.00$       37.00 62,345.00$             39.00 65,715.00$             41.80 70,433.00$                 

264 3" Conduit 90 1,398 LF 3.00 4,194.00$         5.60 7,828.80$               6.00 8,388.00$               6.40 8,947.20$                   

265 3" Conduit 90 degree Elbows 123 EA 30.00 3,690.00$         16.50 2,029.50$               17.60 2,164.80$               30.00 3,690.00$                   

266 Transformer Pad with Slurry 2 EA 1000.00 2,000.00$         980.00 1,960.00$               1050.00 2,100.00$               1,830.00 3,660.00$                   

267 Switch, Fuse and Capacitor Pads with 

Slurry 5 EA 950.00 4,750.00$         1130.00 5,650.00$               1200.00 6,000.00$               4,700.00 23,500.00$                 

268 Pull Box / Enclosure with Slurry 4 EA 950.00 3,800.00$         2700.00 10,800.00$             2960.00 11,840.00$             2,480.00 9,920.00$                   

269 Dry Utility Sleeve 6-2.5" SRP, 2-4" Telco, 

2-2" Cox Sleeve 360 LF 22.00 7,920.00$         20.00 7,200.00$               21.00 7,560.00$               44.00 15,840.00$                 

270 Copper Ground Wire #2 3,640 LF 6.00 21,840.00$       5.00 18,200.00$             5.00 18,200.00$             2.60 9,464.00$                   

E. Warner Road Concrete

271 6" Vertical Curb and Gutter (MAG Detail 

220-1 Type A) 3,841 LF 18.00 69,138.00$       11.70 44,939.70$             15.00 57,615.00$             21.50 82,581.50$                 

272 6" Single Curb (MAG Detail 222 Type B) 4,816 LF 15.00 72,240.00$       10.40 50,086.40$             14.00 67,424.00$             17.70 85,243.20$                 

273 6" Concrete Sidewalk (MAG Detail 230) 22,208 SF 3.20 71,065.60$       3.10 68,844.80$             5.00 111,040.00$           5.00 111,040.00$               

274 6' Valley Gutter (MAG Detail 240) 437 SF 9.00 3,933.00$         9.65 4,217.05$               8.00 3,496.00$               9.60 4,195.20$                   

275 Median Nose Transition (MAG Detail 

223)
5 EA 1000.00 5,000.00$         380.00 1,900.00$               395.00 1,975.00$               130.00 650.00$                      

276 Sidewalk Ramp (C.O.M. Detail M-

44.04.1)
2 EA 1500.00 3,000.00$         5200.00 10,400.00$             2750.00 5,500.00$               590.00 1,180.00$                   

E. Warner Road Paving

277 Pavement Section Per COM Std Detail M-

19.01, 2.0" A-1/2" AC Surface Course On 

3.5" A-3/4" AC Base Course On 10" ABC

12,305 SY 35.00 430,675.00$     35.82 440,765.10$           36.00 442,980.00$           44.10 542,650.50$               

278 Subgrade Preparation 12,305 SY 2.50 30,762.50$       3.00 36,915.00$             2.00 24,610.00$             1.10 13,535.50$                 

279 Adjust Manhole (MAG Detail 422) 10 EA 400.00 4,000.00$         430.00 4,300.00$               510.00 5,100.00$               335.00 3,350.00$                   

280 Adjust Valve Frame and Cover (MAG 

Detail 391-1 Type C) 1 EA 400.00 400.00$            355.00 355.00$                  454.00 454.00$                  295.00 295.00$                      

281 (1) 4" & (1) 6" PVC Sleeve, Sch 40 (2.5' 

Min Cover) for Landscape Use 18 EA 12.00 216.00$            95.00 1,710.00$               100.00 1,800.00$               1,280.00 23,040.00$                 

282 (1) 2" & (2) 4" PVC Sleeve, Sch 40 (2.5' 

Min Cover) for Landscape Use 7 EA 12.00 84.00$              470.00 3,290.00$               490.00 3,430.00$               1,280.00 8,960.00$                   

283 Survey Monument (MAG Detail 120-1 

Type A) 3 EA 250.00 750.00$            380.00 1,140.00$               540.00 1,620.00$               420.00 1,260.00$                   

284 Remove Barricades 90 LF 10.00 900.00$            11.00 990.00$                  9.00 810.00$                  5.00 450.00$                      

285 Install Barricades (MAG Detail 130, Type 

A) 58 EA 55.00 3,190.00$         58.00 3,364.00$               85.00 4,930.00$               64.00 3,712.00$                   
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E. Warner Road Signage and Striping

286 Permanent Regulatory / Traffic Control 

Signage and Striping 1 LS LUMP SUM 24,000.00$       LUMP SUM 58,000.00$             LUMP SUM 60,400.00$             LUMP SUM 12,200.00$                 

E. Warner Road Lighting and 

Streetlights

287 Single Arm Custom Street Light Pole, 

Luminaire, and foundation, complete & 

installed. 3 EA 4200.00 12,600.00$       6000.00 18,000.00$             6460.00 19,380.00$             3,610.00 10,830.00$                 

288 Double Arm Custom Street Light Pole, 

two (2) Luminaires, and foundation, 

complete & installed. 13 EA 5500.00 71,500.00$       7200.00 93,600.00$             7660.00 99,580.00$             7,295.00 94,835.00$                 

289 Custom Street Light Installation (includes 

concrete base foundation) 16 EA 1200.00 19,200.00$       6700.00 107,200.00$           7190.00 115,040.00$           6,835.00 109,360.00$               

290 Street Light Trench, Conduit and Wire 3,741 LF 16.00 59,856.00$       10.00 37,410.00$             11.00 41,151.00$             10.20 38,158.20$                 

291 Traffic Signal Fiber Optic Quad Duct 

Trench, Conduit and Wire 3,801 LF 35.00 133,035.00$     24.50 93,124.50$             26.00 98,826.00$             24.80 94,264.80$                 

292 #3-1/2 Pull Box 22 EA 750.00 16,500.00$       516.00 11,352.00$             550.00 12,100.00$             560.00 12,320.00$                 

293 # 7 Pull Box 2 EA 1000.00 2,000.00$         775.00 1,550.00$               820.00 1,640.00$               900.00 1,800.00$                   

294 #9 Traffic Signal Fiber Optic Pull Box 13 EA 2000.00 26,000.00$       1600.00 20,800.00$             1690.00 21,970.00$             1,820.00 23,660.00$                 

295 Lighting Control Cabinet, POS J-box, & 

Power Service Feeders 1 EA 7000.00 7,000.00$         14000.00 14,000.00$             14760.00 14,760.00$             15,900.00 15,900.00$                 

296 Photocell 2 EA 300.00 600.00$            900.00 1,800.00$               940.00 1,880.00$               1,012.00 2,024.00$                   

E. Warner Road Site Electrical

297 Low Voltage Uplight 7 EA 250.00 1,750.00$         700.00 4,900.00$               750.00 5,250.00$               794.00 5,558.00$                   

298 Low Voltage Transformer 3 EA 600.00 1,800.00$         430.00 1,290.00$               470.00 1,410.00$               500.00 1,500.00$                   

299 20 Amp Receptacle 3 EA 600.00 1,800.00$         300.00 900.00$                  314.00 942.00$                  355.00 1,065.00$                   

300 #3-1/2 Pull Box 4 EA 380.00 1,520.00$         400.00 1,600.00$               430.00 1,720.00$               450.00 1,800.00$                   

301 Service Entrance section and control 

equipment, including connection to power 

company, including primary and 

secondary conduit and all associated 

work. 1 EA 8500.00 8,500.00$         12000.00 12,000.00$             13520.00 13,520.00$             14,600.00 14,600.00$                 

302 Conduit and Conductors, sized per plans, 

including trenching/backfill. 1 LS LUMP SUM 13,000.00$       LUMP SUM 12,000.00$             LUMP SUM 12,900.00$             LUMP SUM 13,900.00$                 

E. Warner Road Landscape

303 Fine Grade 89,863 SF 0.12 10,783.56$       0.06 5,391.78$               0.06 5,391.78$               0.18 16,175.34$                 

E. Warner Road Trees
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304 24" Box Tree 181 EA 320.00 57,920.00$       270.00 48,870.00$             280.00 50,680.00$             245.00 44,345.00$                 

305 36" Box Tree 6 EA 750.00 4,500.00$         625.00 3,750.00$               650.00 3,900.00$               500.00 3,000.00$                   

E. Warner Road Shrubs

306 5 Gal Cacti/Accent/Vines 1,211 EA 21.00 25,431.00$       25.00 30,275.00$             27.00 32,697.00$             21.00 25,431.00$                 

307 5 Gal Shrub 993 EA 18.00 17,874.00$       17.00 16,881.00$             18.00 17,874.00$             21.00 20,853.00$                 

308 3 Gal Accent 945 EA 31.00 29,295.00$       30.00 28,350.00$             30.00 28,350.00$             21.00 19,845.00$                 

309 1 Gal Accent 638 EA 15.00 9,570.00$         8.00 5,104.00$               10.00 6,380.00$               11.80 7,528.40$                   

310 1 Gal Shrub 1,030 EA 6.00 6,180.00$         8.00 8,240.00$               8.00 8,240.00$               11.80 12,154.00$                 

311 15 Gal. Opuntia sp. (Kelly's Choice 

Prickly Pear) 8 pad min. 225 EA 100.00 22,500.00$       64.00 14,400.00$             60.00 13,500.00$             131.50 29,587.50$                 

E. Warner Road Irrigation

312 Drip Irrigation, Complete 89,863 SF 0.80 71,890.40$       1 89,863.00$             1.00 89,863.00$             1.65 148,273.95$               

313 Irrigation Controller "BP" Pedestal Mount 1 EA 36000.00 36,000.00$       24000.00 24,000.00$             25070.00 25,070.00$             13,900.00 13,900.00$                 

314 Backflow Preventor (including 

screen/cage, painted) per COM Detail M-

31.03 1 EA 3500.00 3,500.00$         2400.00 2,400.00$               2480.00 2,480.00$               4,000.00 4,000.00$                   

E. Warner Road Inerts

315 Finish Rake 89,863 SF 0.07 6,290.41$         0.07 6,290.41$               0.06 5,391.78$               0.11 9,884.93$                   

316 Root Barrier (6'-0" min. of Root Barrier 

installed on each side of tree within 6' of 

hardscape and 10' of public 

improvements) 4,452 LF 9.00 40,068.00$       6.40 28,492.80$             6.60 29,383.20$             5.80 25,821.60$                 

317 Decomposed Granite 1" to 3" minus 

(Express Caramel) 89,863 SF 0.65 58,410.95$       0.60 53,917.80$             0.57 51,221.91$             0.36 32,350.68$                 

318 Eastmark Arroyo Seed Mix 32,608 SF 0.07 2,282.56$         0.25 8,152.00$               0.20 6,521.60$               0.23 7,499.84$                   

E. Warner Road Entry Monuments

319 Architect's Entry Structure A 1 LS LUMP SUM 62,710.00$       LUMP SUM 30,000.00$             LUMP SUM 30,900.00$             LUMP SUM 27,500.00$                 

320 Architect's Entry Structure F 1 LS LUMP SUM 64,660.00$       LUMP SUM 20,000.00$             LUMP SUM 21,363.00$             LUMP SUM 25,100.00$                 

E. Warner Road General Items

321 Mobilization 1 LS LUMP SUM 20,000.00$       LUMP SUM 50,000.00$             LUMP SUM 45,300.00$             LUMP SUM 80,000.00$                 

322 AZPDES Permit Compliance/Dust 

Control
1 LS LUMP SUM 5,000.00$         LUMP SUM 5,100.00$               LUMP SUM 5,100.00$               LUMP SUM 10,100.00$                 

323 Construction Survey and Staking 1 LS LUMP SUM 10,000.00$       LUMP SUM 33,000.00$             LUMP SUM 37,200.00$             LUMP SUM 9,600.00$                   

324 Off-Duty Mesa Police Officer (contingent 

item) 40 HRS 60.00 2,400.00$         70.00 2,800.00$               70.00 2,800.00$               72.00 2,880.00$                   

325 Mesa Police Dept Official Patrol Car 

(contingent item) 40 HRS 10.00 400.00$            8.00 320.00$                  6.00 240.00$                  20.00 800.00$                      

TRAFFIC SIGNAL - ELLSWORTH ROAD AND WARNER ROAD (S894)



ITEM

 NO. DESCRIPTION QUANTITY UNIT PRICE TOTAL PRICE UNIT PRICE TOTAL PRICE UNIT PRICE TOTAL PRICE

CITY OF MESA

MESA, ARIZONA

EASTMARK COMMUNITY FACILITIES DISTRICT NO. 1

EASTMARK PHASE XV ROADWAY IMPROVEMENTS (DU3/4N)

PROJECT NO. S890, S891, S895, S896, S897, S887, S889 and S894

TABULATION OF BIDS RECEIVED ON TUESDAY, APRIL 21, 2020

BLUCOR CONTRACTING
ENGINEER'S ESTIMATE DCS CONTRACTING, INC.

ACTION DIRECT LLC dba REDPOINT 

CONTRACTING

326 Distribution Trench, 2 1/2" Conduit from 

Transformer to Pedestal 300 LF 20.00 6,000.00$         13.00 3,900.00$               14.00 4,200.00$               20.90 6,270.00$                   

327 Traffic Signal "Q" Pole (35' Shaft) 1 EA 7000.00 7,000.00$         8000.00 8,000.00$               8340.00 8,340.00$               7,520.00 7,520.00$                   

328 Traffic Signal "Q" Pole (30' Shaft) 1 EA 7000.00 7,000.00$         8000.00 8,000.00$               9200.00 9,200.00$               7,520.00 7,520.00$                   

329 Traffic Signal "R" Pole (30' Shaft) 1 EA 9000.00 9,000.00$         11000.00 11,000.00$             12020.00 12,020.00$             8,100.00 8,100.00$                   

330 Traffic Signal Foundation forType J, K, Q, 

or R Pole 3 EA 3200.00 9,600.00$         2800.00 8,400.00$               2980.00 8,940.00$               3,640.00 10,920.00$                 

331 Type E04 Pole, Arm, Luminiare and 

Foundation 1 EA 4300.00 4,300.00$         4800.00 4,800.00$               5110.00 5,110.00$               5,400.00 5,400.00$                   

332 30' Signal Mast Arm 1 EA 4500.00 4,500.00$         5200.00 5,200.00$               5630.00 5,630.00$               5,100.00 5,100.00$                   

333 55' Signal Mast Arm 1 EA 7000.00 7,000.00$         11000.00 11,000.00$             11880.00 11,880.00$             8,720.00 8,720.00$                   

334 30' Signal Mast Arm, Painted 1 EA 4500.00 4,500.00$         5500.00 5,500.00$               5900.00 5,900.00$               5,100.00 5,100.00$                   

335 50' Signal Mast Arm, Painted 1 EA 6500.00 6,500.00$         9300.00 9,300.00$               9960.00 9,960.00$               8,700.00 8,700.00$                   

336 20' Luminiare Mast Arm with LED 

Luminaire 1 EA 3000.00 3,000.00$         3400.00 3,400.00$               3620.00 3,620.00$               2,880.00 2,880.00$                   

337 9' Luminaire Mast Arm with LED 

Luminaire 3 EA 1500.00 4,500.00$         4300.00 12,900.00$             4590.00 13,770.00$             1,690.00 5,070.00$                   

338 Type "F" Signal Head 14 EA 900.00 12,600.00$       700.00 9,800.00$               760.00 10,640.00$             520.00 7,280.00$                   

339 Type "FY" Signal Head 4 EA 1200.00 4,800.00$         1000.00 4,000.00$               1130.00 4,520.00$               670.00 2,680.00$                   

340 Traffic Signal Controller Cabinet with All 

Control Modules 1 EA 4000.00 4,000.00$         54000.00 54,000.00$             58040.00 58,040.00$             39,000.00 39,000.00$                 

341 Pedestal Mounted Enclosure with UPS 

Back-up 1 EA 8500.00 8,500.00$         18000.00 18,000.00$             19860.00 19,860.00$             14,000.00 14,000.00$                 

342 Emergency Pre-emption System (4 

Detectors) 1 LS LUMP SUM 10,500.00$       LUMP SUM 13,000.00$             LUMP SUM 14,000.00$             LUMP SUM 10,800.00$                 

343 Video Detection System with All Mounting 

Hardware 1 LS LUMP SUM 39,000.00$       LUMP SUM 65,000.00$             LUMP SUM 69,300.00$             LUMP SUM 74,700.00$                 

344 Metro Street Name Sign 4 EA 1650.00 6,600.00$         700.00 2,800.00$               718.00 2,872.00$               1,200.00 4,800.00$                   

345 Type II Head Mounting 10 EA 300.00 3,000.00$         300.00 3,000.00$               310.00 3,100.00$               176.00 1,760.00$                   

346 Type V Head Mounting 4 EA 700.00 2,800.00$         670.00 2,680.00$               720.00 2,880.00$               520.00 2,080.00$                   

347 Type VII Head Mounting 2 EA 800.00 1,600.00$         700.00 1,400.00$               770.00 1,540.00$               570.00 1,140.00$                   

348 Pelco Mount with Chase Nipple (DTL M-

94.10) 6 EA 335.00 2,010.00$         290.00 1,740.00$               310.00 1,860.00$               410.00 2,460.00$                   

349 #8 Traffic Signal Pull Box 1 EA 1200.00 1,200.00$         1300.00 1,300.00$               1370.00 1,370.00$               1,800.00 1,800.00$                   

350 3" SCH 40 PVC Conduit 380 LF 25.00 9,500.00$         16.00 6,080.00$               17.00 6,460.00$               28.75 10,925.00$                 

351 2" SCH 40 PVC Conduit 55 LF 18.00 990.00$            18.00 990.00$                  19.00 1,045.00$               22.00 1,210.00$                   

352 Traffic Signal Conductors and Cables 1 LS LUMP SUM 18,000.00$       LUMP SUM 16,000.00$             LUMP SUM 17,400.00$             LUMP SUM 14,600.00$                 

353 Signing and Pavement Marking 1 LS LUMP SUM 7,000.00$         LUMP SUM 13,000.00$             LUMP SUM 13,400.00$             LUMP SUM 19,440.00$                 

TRAFFIC SIGNAL - GENERAL ITEMS

354 Mobilization 1 LS LUMP SUM 10,000.00$       LUMP SUM 500.00$                  LUMP SUM 5,700.00$               LUMP SUM 2,000.00$                   

355 Construction Survey 1 LS LUMP SUM 2,000.00$         LUMP SUM 1,800.00$               LUMP SUM 1,000.00$               LUMP SUM 9,580.00$                   



ITEM

 NO. DESCRIPTION QUANTITY UNIT PRICE TOTAL PRICE UNIT PRICE TOTAL PRICE UNIT PRICE TOTAL PRICE

CITY OF MESA

MESA, ARIZONA

EASTMARK COMMUNITY FACILITIES DISTRICT NO. 1

EASTMARK PHASE XV ROADWAY IMPROVEMENTS (DU3/4N)

PROJECT NO. S890, S891, S895, S896, S897, S887, S889 and S894

TABULATION OF BIDS RECEIVED ON TUESDAY, APRIL 21, 2020

BLUCOR CONTRACTING
ENGINEER'S ESTIMATE DCS CONTRACTING, INC.

ACTION DIRECT LLC dba REDPOINT 

CONTRACTING

2,601,260.48$  2,768,739.14$        2,981,327.07$        3,151,608.24$            

6,990,428.94$  6,586,000.00$        6,877,289.27$        7,265,816.21$            

ADDITIONAL BIDDERS Total Base Bid Total Base Bid Plus Alternate No. 1

Sunland Asphalt & Construction Inc. 7,336,243.32$  

Hunter Contracting Co. 7,717,873.52$  

Standard Construction Company, Inc. 9,341,693.74$  

4,027,720.10$                

4,417,846.99$                

5,258,351.43$                

TOTAL ALTERNATE NO. 1 - WARNER ROAD (S889) AND TRAFFIC SIGNAL AT 

WARNER RD AND ELLSWORTH RD (S894) (Sum of Items 240 to 355) 

TOTAL BASE BID PLUS ADD ALTERNATE NO. 1 (Sum of Items 1 to 355)


